OERTEL ARCHITECTS, LTD.

City of Blaine Public Works / Police Cold Storage Buildings 22-Jun-10

General Contractor	Base Bid	Ad 1 & 2	Bond	Alternate No. 1:Incorporate the public works pre-engineered steel/metal cold storage building into the scope of work	Alternate No. 2: Incorporate the police department pre-engineered wood framed storage building into the scope of work,
Greystone Construction	**$158,969.00**	**Y**	**Y**	**$555,417.00**	**$154,836.00**
Ebert Construction	**$144,000.00**	**Y**	**Y**	**$528,000.00**	**$148,000.00**
CM Construction	**$178,000.00**	**Y**	**Y**	**$521,200.00**	**$159,100.00**
Copeland Building Corporation	**NO BID**				
Parkos Construction	**$160,400.00**	**Y**	**Y**	**$583,300.00**	**$164,200.00**
Project One Construction	**$154,458.00**	**Y**	**Y**	**$559,600.11**	**$144,963.00**
Gen-Con Construction	**$179,000.00**	**Y**	**Y**	**$586,000.00**	**$159,000.00**
Merrimac Construction	**$207,055.00**	**Y**	**Y**	**$569,601.00**	**$146,897.00**
Donlar Construction	**$171,400.00**	**Y**	**Y**	**$561,500.00**	**$152,400.00**
JLC	**$183,111.00**	**Y**	**Y**	**$611,848.00**	**$163,840.00**
Stone Construction	**$159,000.00**	**Y**	**Y**	**$530,000.00**	**$157,900.00**

OERTEL ARCHITECTS, LTD.

City of Blaine Public Works / Police Cold Storage Buildings 22-Jun-10

General Contractor	Alternate No. 3: Paving the site (3 part Altnernate)			Unit Prices	
	3A	3B	3C	No.1	No.2
Greystone Construction	**$128,882.00**	**$100,473.00**	**$96,300.00**	**$9.10**	**$5.35**
Ebert Construction	**$132,000.00**	**$644,000.00**	**$787,000.00**	**$5.56**	**$4.56**
CM Construction	**$128,700.00**	**$100,600.00**	**$96,425.00**	**$13.00**	**$11.00**
Copeland Building Corporation					
Parkos Construction	**$120,450.00**	**$93,900.00**	**$90,000.00**	**$9.50**	**$6.00**
Project One Construction	**$140,448.00**	**$115,444.00**	**$110,770.00**	**$6.00**	**$5.00**
Gen-Con Construction	**$143,000.00**	**$117,000.00**	**$113,000.00**	**$9.00**	**$6.00**
Merrimac Construction	**$142,373.00**	**$691,015.00**	**$818,414.00**	**$7.00**	**$6.00**
Donlar Construction	**$126,200.00**	**$98,400.00**	**$94,300.00**	**$16.00**	**$13.00**
JLC	**$142,500.00**	**$118,500.00**	**$115,000.00**	**$16.35**	**$11.65**
Stone Construction	**$124,280.00**	**$633,000.00**	**$792,555.00**	**$8.00**	**$3.50**